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TASK ORDER NUMBER 52

This Task Order No. 52 is an amendment to, and made a part hereof, the Consulting Agreement for
Engineering Services Related to the Expansion of the Commercial Apron at the Gainesville Regional
Airport, between Gainesville-Alachua County Regional Airport Authority (Owner) and AECOM
Technical Services, Inc.  Task Order No. 52 consists of Exhibit “A” Scope of Services, Exhibit “B”
Cost Proposal, including the sub-consulting agreement with Cal-Tech Testing, Inc, Exhibit “C”
FDOT Prequalification Letter, including Audited Overhead Rate, and Exhibit “D” Federal Contract
Provisions for A/E Agreements.

A. SCOPE OF SERVICES

I. Project Description

The OWNER hereby retains AECOM to furnish Construction Phase services consisting of
Construction Administration, full time Resident Project Representative, and Quality Assurance
Testing for:

 Gainesville Regional Airport, Commercial Apron Expansion

The above-described improvements are hereinafter called the PROJECT.

The PROJECT scope includes construction of the Commercial Apron Expansion including
related site/civil work, apron expansion, apron edge taxilane and vehicle service road paving,
marking, taxilane edge lighting, airfield guidance signs, marking, high mast lighting, and
drainage modifications.

II. Services by Engineer

The services that AECOM shall furnish to the OWNER under this Agreement shall include
those defined below.

A. Construction Phase Services

1. Represent the CLIENT in the Pre-Construction Conference.

2. Provide general consultation and advice to the CLIENT with respect to the Construction of
the PROJECT.

3. Perform weekly inspections of the PROJECT, in conjunction with weekly Progress
Meetings, by the Project Manager or Engineer of Record or their qualified representative
while construction is in progress to observe the progress, workmanship and quality of
material for conformity with the plans, specifications and construction schedule and provide
appropriate reports to the CLIENT.
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4. AECOM staff shall make periodic visits, not in conjunction with Progress Meetings, to the
site at intervals appropriate to the various stages of construction as AECOM deems
necessary to observe as an experienced and qualified design professional the progress of the
various aspects of Contractor(s)' work. Based on information obtained during such visits
and on such observations, AECOM shall endeavor to determine in general if such work is
proceeding in accordance with the Contract Documents and AECOM shall keep the
CLIENT informed of the progress of the work.  Team members making site visits shall
include the PM, Civil Engineer of Record (EOR), Drainage EOR, and Electrical EOR will
make site visits during construction.  For estimating purposes, a total of 6 periodic site visits
are included for all team members is assumed.

5. Assist the CLIENT in preparation and submission of various reports required by FAA
Grant terms and conditions, including the Construction Management Plan required by the
FAA.

6. Provide the services of a qualified inspector to perform full-time Resident Project
Representative (RPR) services and observations of the performance of the work of the
contractor for 23 weeks during the construction of the PROJECT.  A description of the
extent of full-time RPR services is more fully described as follows:

a. Check samples, catalog data, shop and mill tests of equipment and materials, and other
data which the Contractor is required to submit, for general conformance and
compliance with the information given in the Contract Documents.

b. Review the construction schedule prepared and updated by the contractor for
compliance with the contract and give advice to the Owner concerning its acceptability.

c. Attend the pre-construction conference with the Owner, Contractor, and necessary
representatives of the FAA.

d. Attend weekly progress meetings and other job meetings as required by the project and
approved by the Owner.

e. Serve as the Owner's liaison with the Contractor, working principally through the
Contractor’s project manager and/or field superintendent.

f. Assist the Owner in coordination with various stakeholders for activities that will affect
day-to-day airport and tenant operations.

g. Cooperate with the Contractor on the Owner’s behalf in dealings with the various local
agencies having jurisdiction over the Project in order to complete permits and service
connections to public utilities and facilities, if applicable.

h. Obtain field samples of materials delivered to the site, as required.
i. Receive and retain submittals between the Contractor and the Engineer for construction

observation purposes.
j. Alert the Contractor’s field superintendent and the Engineer when materials or

equipment are being installed before approval of shop drawings or samples are
submitted.

k. Conduct on-site observations of the work-in-progress as a basis for determining that the
project is proceeding in accordance with the Contract Documents.

l. Receive and retain Contractor’s Requests for Information (RFI's) to the Engineer of
Record and review the Engineer’s responses for construction observation purposes.
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m. Receive and retain project bulletins, letters and project change orders as may be
required.  Evaluate the proposed cost of said change orders and make recommendations
to the Owner.

n. Accompany visiting inspectors representing public or other agencies having jurisdiction
over the Project and record the outcome of these inspections.

o. Keep a diary or log book, recording hours on the job site, weather conditions, list of
visiting officials, daily activities, decisions made, observations in general, and specific
observations in more detail as in the case of test procedures.

p. Maintain daily reports with project photos and monitor quantities for the project.
q. Maintain a set of red-lined drawings on which authorized changes are noted.
r. Furnish the Owner periodic reports as required of progress of the Project and the

Contractor's compliance with the approved construction schedule.
s. Advise the Owner in advance of scheduled major tests or start of important phases of

the Project.
t. Review applications for payment and certified payrolls with the Contractor for

compliance with the established procedure for their submission and forward them with
recommendations to the Owner, noting particularly their relation to the work completed
and materials and equipment delivered at the site.

u. Participate in the final inspection for the project.  Document all punch list items and
provide follow-up coordination to help ensure that all punch list items are completed
within 30 calendar days.

v. Upon completion of the project, prepare and submit to the Owner for project closeout,
supporting documentation for FAA grant closure including the following: Certified
Payrolls, Daily Reports, Punch-List Items, and Test Reports.

7. Review and approve, if acceptable, for compliance with the design concept of the
PROJECT and compliance with the information given in the construction contract
documents, all detailed construction shop and erection drawings and materials samples
submitted by the Contractor(s). As part of the submittals review, AECOM will check each
for Buy American compliance.

8. Retain the services of a qualified subconsultant to perform Quality Assurance (QA) testing
of materials as may be necessary for the proper construction of the project.  Review reports
of field inspections and testing activities performed by the contractor, testing laboratory or
others. Details of the QA testing work are contained in Exhibit B.

9. Prepare routine change orders or routine supplemental agreements as may become
necessary during construction of the work, it being understood that change orders or
supplemental agreements involving major changes or revisions to plans, specifications or
construction operations will be performed in accordance with “Additional Services”,
described herein.

10. Review and recommend for approval, monthly and final progress payments to the
contractor, change orders, supplemental agreements and time extensions.
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11. Perform substantial completion inspections for each phase of the work and a final
inspection with representatives of the CLIENT, Contractor, and appropriate governmental
agencies of the completed PROJECT.

12. Provide project closeout documentation and record drawings based on the observations of
the engineer, the inspector, and the contractor’s marked up drawings. Provide Client with
an Engineer’s Certification of Completion, Engineer’s Certification of Certified Payrolls,
and a Project Summary.

As part of a grant closeout package, AECOM will prepare, with input from the CLIENT, a
Final Construction Report in accordance with FAA grant closeout requirements.  This
Report shall consist of the following elements and appendices:

Part A – Project Overview
1. Work Accomplished
2. Project Photographs
3. Summary of Key Dates
4. Construction Contract Time
5. QA Materials Testing Summary
6. Final Inspection and Punch List

Part B – Project Costs
7. Administrative Costs
8. Preliminary Costs
9. Architectural/Engineering Basic Fees
10. Project Inspection Fees
11. Sponsor Force Account
12. Construction Costs
13. Miscellaneous Costs
14. FAA Ineligible Costs

Part C – Compliance and Certification
15. Buy American Provisions
16. DBE Provisions
17. Labor Provisions
18. Environmental Requirements

Appendix A
Summary of Key Dates
Summary of Contract Time and Liquidated Damages
Project Photographs
Final Inspection Report/Walk Through Minutes
Punch List Items Tracking/Completion Document
Engineer’s Statement of Completion Document

Appendix B
Final Project Costs Summary
Statement of Distribution of Project Costs
Invoices for Administrative Costs
Invoices for Preliminary Costs
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Final Invoice for Design/Bidding
Final Invoice for Construction Admin/Observation, QA Materials Testing
Sponsor Force Account Documentation
Executed Construction Change Orders
Executed Contractor's Final Payment Application/Request

Appendix C
Shop Drawings Submittals Log (includes Buy American Compliance)
DBE Participation Summary
DBE Subcontractor(s) “Receipt of Final Payment” Statement
Contractor Lien Waivers/Release

B. Special Services

If authorized in writing by the OWNER, AECOM will furnish or obtain from specialty
consultants the following special services in connection with the PROJECT. These services
will be provided at an additional cost as agreed to by the OWNER on an hourly, not-to-exceed,
or per-dem basis, or otherwise as appropriate and approved by the OWNER.

1. Prepare necessary permit applications with supporting drawings, figures and
attachments except as noted in Item 5.G above.

2. Make major revisions to completed or partially completed design plans and
specifications to incorporate changes made to the scope of work after approval of said
element of the PROJECT by reviewing agencies provided that these revisions are not
attributable to any errors or omissions of AECOM.

3. Prepare construction contract change orders or supplemental agreements involving
major changes or revisions of the completed construction plans, specifications or to
construction operations which are not attributable to any error or omissions on the part
of AECOM.

4. Prepare to serve as a consultant, witness, or representative for the OWNER in any
public hearing, public information meeting, or other administrative proceeding
involving the PROJECT.  Such consultation and representation in connection with
litigation or other legal proceedings involving the PROJECT shall be covered under
subsequent supplemental agreement.

5. Assist the OWNER in performing any inspection of facilities constructed under this
Agreement after final acceptance of the work but prior to the expiration of any
Contractor’s warranty periods imposed in construction contract documents.

6. Furnish printed copies of final plans, specifications, and contract documents.

7. Perform services involving the preparation of rate schedules, earnings and expense
statements, feasibility studies, appraisals, evaluations or other similar detailed analysis
that are not normally required in the scope of the PROJECT.
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8. Prepare drawings from field measurements or existing construction when required for
planning additions or alterations thereto where they are not included in the original
scope of the PROJECT.

9. Perform additional engineering surveys as may be necessary for the proper design and
construction of the PROJECT.

10. Prepare and/or verify “as-built” information provided by the construction Contractor(s)
by means of a survey crew.
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III. OWNER’S RESPONSIBILITIES

The OWNER’s responsibilities shall include the following:

1. Coordinate the OWNER’s requirements for the PROJECT with the Contractor and
AECOM.

2. Provide copies of pertinent documents, reports, plans, specifications, photography,
standard forms, and other similar data available to the OWNER that are required by
AECOM for the proper performance of his services.

3. Provide information and make decisions as may be required to prosecute the work in a
timely manner.

4. Review insurance documents submitted by Contractor(s) for conformance with the
construction contract documents.

5. Provide payment of permit application fees directly to the agency as necessary to
complete submittal requirements to respective agencies.

B. PAYMENT

1. Payment for Basic Services

A. For Services furnished under Section II.A and Exhibit B, Cost Proposal, the
OWNER will pay AECOM as per the attached fee schedule with the total not-to-
exceed amount of $586,621.67.

Compensation for these services shall be billed by AECOM and paid by the
OWNER not more than once per month in progress payments in proportion to
services performed. Monthly invoices will be calculated based on the number of
hours multiplied by category salary rates multiplied by the audited overhead rate,
including the agreed upon profit percentage per Exhibit B. All expenses will be billed
as incurred without markup and backup documentation will be provided for each
expense.

In the event that all, or part of the PROJECT, is not completed by the OWNER, or
if conditions of the PROJECT change during the performance of Basic Services,
that appropriate compensation set forth above shall be renegotiated by a mutually
agreed upon method.

2. Payment for Special Services

For Special Services under Section II.C, the OWNER will pay AECOM an amount to
be mutually agreed at the time the services are furnished.



8

3. Payment Procedure

A. AECOM shall submit monthly invoices for work performed as described in Section
B.1., payable within thirty (30) days. The amount invoiced will be based on the
progress of services performed.

B. AECOM will submit invoices for work performed by specialty consultants as
described in Section B.1., when will by the specialty consultant and shall attach
copies of all statements as approved by AECOM, payable within thirty (30) days.

C. AECOM will maintain adequate records in accordance with generally recognized
accounting practices which shall be available to the CLIENT and the FAA for audit
at AECOM’s office.

C. SCHEDULE

The following task durations are the basis for the manhour fee estimate.  Some tasks below will
be performed concurrently.

TASK DURATION
(Calendar Days)

Construction Administration
Mobilization 45
Construction 160
Substantial Completion 30

Resident Inspection 160
Submit final invoice to GNV within 30 calendar days of punch list
completion

30

Submit Final Construction Report to GNV and FAA within 90
calendar days of the final payment to the Contractor

90



D. EFFECTIVE DATE

This Task Order No. 52 shall be effective as of~sf '2D, 20Zb
E. ORIGINAL AGREEMENT

All Terms and Conditions of the Agreement dated April 1, 2025, as amended, shall remain the
same and shall apply hereto.

F. ACCEPTANCE

By signature, the parties hereto accept the provisions of this Task Order No. 52.

ARCHITECT/ENGINEER:

AECOM Technical Services, Inc.

-.f.,
pate: , 20.2026
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OWNER:

GAINESVILLE-ALACHUA COUNTY
REGIONfiUTHORITY

By:
C ie ecutive Officer

Date: ½ t.O , 2026



EXHIBIT “B”
Cost Proposal



COST PROPOSAL - SUMMARY PAGE
TASK ORDER 52 - CONSTRUCTION ADMINISTRATION SERVICES AND RPR INSPECTION
COMMERCIAL APRON EXPANSION
GAINESVILLE REGIONAL AIRPORT Date: 4/3/2026
FAA AIP: TBD Prepared by AECOM

1 Direct Labor and Overhead Costs - Office 141,452.00$                
2 Overhead 168,398.61$                

Fixed Fee 54,223.86$                  
3 Direct Expenses 10,315.00$                  
4 Subconsultant Costs 45,156.00$                  

Fee Estimate Subtotal - OFFICE 419,545.47$                

1 Direct Labor and Overhead Costs - Field 63,714.00$                  
2 Overhead 66,173.36$                  

Fixed Fee 22,730.29$                  
3 Direct Expenses 14,458.56$                  
4 Subconsultant Costs -$                             

Fee Estimate Subtotal - FIELD 167,076.21$                
Fee Estimate Total 586,621.67$                

Fee Estimate Summary - OFFICE

Fee Estimate Summary - FIELD
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1. Direct Labor and Overhead Costs - Office

Staff Classification Location Hours Rate Cost

1. Principal Office 4 $139.00 556.00$                      
2. Project Manager Office 376 $119.00 44,744.00$                 
3. Sr. Engineer Office 343 $103.00 35,329.00$                 
4. Sr. Drainage Engineer Office 70 $83.00 5,810.00$                   
5. Engineer Office 385 $66.00 25,410.00$                 
6. Designer/Jr. Engineer Office 296 $48.00 14,208.00$                 
7. CADD Technician Office 217 $41.00 8,897.00$                   
8. Clerical Office 171 $38.00 6,498.00$                   

Total Office Hours 1,862 Direct Labor 141,452.00$              

2. Overhead and Fixed Fee Office Overhead Rate 119.05% Overhead 168,398.61$              

Profit 17.50% Fixed Fee 54,223.86$                 

3. Direct Expenses

Item Number, Description Quantity Unit Unit Price Cost

1. Meals - Breakfast (per US GSA) (All Trips) 53 Trip 16.00$                   848.00$                      
2. Meals - Lunch (per US GSA) (All Trips) 53 Trip 19.00$                   1,007.00$                   
3. Car Rental 0 Day 100.00$                 -$                             
4. Lodging 0 Night 200.00$                 -$                             
5. RPR Vehicle Lease 0 Month 952.32$                 -$                             
6. RPR Vehicle Fuel 0 Month 800.00$                 -$                             
7. RPR Field Equipment Allowance 0 Month 55.00$                   -$                             
8. Mileage (for Engineer Inspections) 9,600 Miles 0.725$                   6,960.00$                   
9. Postage/Shipping (Overnight) 10 Each 50.00$                   500.00$                      

10. Printing 2,000 8.5 x 11 0.50$                     1,000.00$                   

Total Expenses 10,315.00$                 
4. Subconsultant Costs

1. Cal Tech Testing (DBE Firm) role: QA Testing - Base Bid 14,855.00$                 
2. Cal Tech Testing (DBE Firm) role: QA Testing - Bid 2A/2B 16,500.00$                 
3. Cal Tech Testing (DBE Firm) role: QA Testing - Bid 3A/3B 8,428.00$                   
4. Cal Tech Testing (DBE Firm) role: QA Testing - Add Alt 1 5,373.00$                   

Total Subconsultant Costs 45,156.00$                 

5. Total Fee for Services Total Fee for Services 419,545.47$              

EXHIBIT B
Fee Estimate Summary - OFFICE
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1. Direct Labor and Overhead Costs - Field

Staff Classification Location Hours Rate Cost

1. RPR Inspector Field 1,032 $37.00 38,184.00$                 
2. RPR Inspector Overtime (1.5 x Rate) Field 460 $55.50 25,530.00$                 

Total Office Hours 1,492 Direct Labor 63,714.00$                 

2. Overhead and Fixed Fee Office Overhead Rate 103.86% Overhead 66,173.36$                 

Profit 17.50% Fixed Fee 22,730.29$                 

3. Direct Expenses

Item Number, Description Quantity Unit Unit Price Cost

1. Meals & Incidental Expenses Per Diem (per US GSA) 0 Day 68.00$                   -$                             
2. Car Rental 0 Day 100.00$                 -$                             
3. Lodging 0 Day 200.00$                 -$                             
4. Construction Vehicle Lease 8 Month 952.320$               7,618.56$                   
5. Construction Vehicle Fuel 8 Month 800.00$                 6,400.00$                   
6. Construction Inspector Equipment (Cell Phone/Internet Access) 8 Month 55.00$                   440.00$                       
8. Postage/Shipping (Overnight) 0 Each 50.00$                   -$                             
9. Printing 0 8.5 x 11 0.50$                     -$                             

Total Expenses 14,458.56$                 
4. Subconsultant Costs

1. -$                             
2. -$                             
3. -$                             
4. -$                             

Total Subconsultant Costs -$                             

5. Total Fee for Services Total Fee for Services 167,076.21$               

EXHIBIT B
Fee Estimate Summary - FIELD
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FEE ESTIMATE - CONSTRUCTION PHASE TASKS
TASK ORDER 52 - CONSTRUCTION ADMINISTRATION SERVICES AND RPR INSPECTION
COMMERCIAL APRON EXPANSION
GAINESVILLE REGIONAL AIRPORT Date: 4/3/2026
FAA AIP: TBD Prepared by AECOM
A.  CONSTRUCTION ADMINISTRATION - NOT-TO-EXCEED BASIS

1. TASK PM SR ENGINEER
SR DRAINAGE 

ENGINEER ENGINEER
DESIGNER/ JR 

ENGINEER CADD TECH CLERICAL
Project Management 92 92 0 0 0 0 40
Subconsultant Management and Monthly Invoicing 34 0 0 0 0 0 34
Subconsultant Security Badging 8 0 0 0 0 0 0
Issued for Construction Documents 0 4 0 4 4 8 8
Attend Pre-Construction Conference 8 8 2 8 0 0 4
Attend Airport Board Meeting 24 0 0 0 0 0 0
Construction Management Plan 0 2 0 12 8 0 4
Progress Meetings, including Site Visit by Project Manager (at Weekly Meetings - 23 weeks by PM or 
Senior Engineer, Engineer virtual - concurrent with site visit) 92 23 0 0 23 0 0
Periodic Site Visits (not concurrent with Progress Meetings - earthwork, pond construction, drainage, 
underdrain, subbase, base, P-306, P-401, P-403, P-501, lighting, and marking) 0 48 16 0 0 0 0
Pre-Paving Meeting 8 2 0 2 0 0 0
Review Shop Drawings 4 4 8 25 25 25 13
Review Testing Reports (earthwork, subbase, base, P-306, P-401, P-403, P-501) 4 4 4 40 40 40 0
Review and Respond to Contractor RFIs 8 16 8 40 20 20 4
Review baseline schedule and monthly schedule updates 8 16 0 8 0 0 0
Review Pay Applications and certified payrolls 0 16 0 8 8 0 0
Evaluate survey data for subbase, lime rock courses, P-306, P-403, and First Lift P-401 courses 8 4 0 20 20 60 0
Review Final Survey As-Built Data 2 4 0 40 0 16 0
Change Order Estimating, Negotiating, and Processing 8 16 8 24 20 0 4
Field Changes / Drawing Revisions (ESIs) 8 8 8 16 32 24 4
Conduct Substantial Completion Inspection and Report 8 8 0 16 0 0 4
Conduct Final Completion Inspection and Report 8 8 0 0 0 0 4
Drainage Final Inspection and Permit Closeout (SJRWMD and City of Gainesville) 0 0 16 2 0 0 0
Prepare Engineer's Closeout Book, including FAA Closeout Documentation Compilation 4 24 0 40 16 0 24
FAA and FDOT grant support 40 20 0 40 40 0 24
Prepare As-Built Drawings 0 16 0 40 40 24 0

SUBTOTAL CONSTRUCTION ADMINISTRATION SERVICES 376 343 70 385 296 217 171
20% 18% 4% 21% 16% 12% 9%

C.  RESIDENT PROJECT REPRESENTATIVE - NOT-TO-EXCEED BASIS

2. TASK
RPR INSPECTOR 

(on site)

RPR INSPECTOR 
OVERTIME (1.5 X 

RATE) (on site)
Pre-Construction Conference/Review plans and specs/Mob phase coordination activities 40
Daily Inspection - 23 weeks, 6 days/week, 10 hours on site 920 460
Conduct Substantial Completion Inspections 16
Conduct Final Completion Inspection 16
Closeout Documentation 40

SUBTOTAL RPR SERVICES 1,032 460
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REIMBURSABLE EXPENSES - OFFICE
TASK ORDER 52 - CONSTRUCTION ADMINISTRATION SERVICES AND RPR INSPECTION
COMMERCIAL APRON EXPANSION
GAINESVILLE REGIONAL AIRPORT Date: 4/3/2026
FAA AIP: TBD Prepared by AECOM

Unit Price Unit Quantity Amount
1. Travel Expenses

a. Meals - Breakfast (per US GSA) (All Trips) $16 Trip 53 $848
b. Meals - Lunch (per US GSA) (All Trips) $19 Trip 53 $1,007
c. Car Rental $100 Day $0
d. Lodging $200 Day $0
e. Construction Vehicle Lease $952.32 Month $0
f. Construction Vehicle Fuel $800.00 Month $0
g. Construction Inspector Equipment $55.00 Month 0 $0
h. Mileage (Engineer inspections) $0.725 Mile 9,600      $6,960

2. Miscellaeous Expenses
a. Postage/Overnight $50.00 EACH 10           $500
b. Printing $0.50 EACH 2,000      $1,000

GRAND TOTAL TRAVEL & MISCELLANEOUS EXPENSES (OFFICE) NOT-TO-EXCEED $10,315
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REIMBURSABLE EXPENSES - FIELD
TASK ORDER 52 - CONSTRUCTION ADMINISTRATION SERVICES AND RPR INSPECTION
COMMERCIAL APRON EXPANSION
GAINESVILLE REGIONAL AIRPORT Date: 4/3/2026
FAA AIP: TBD Prepared by AECOM

Unit Price Unit Quantity TOTAL
1. Travel Expenses

a. Meals & Incidental Expenses Per Diem (per US GSA) $68 Day $0
b. Car Rental $100 Day $0
c. Lodging $200 Day $0
d. Construction Vehicle Lease $952.32 Month 8           $7,619
e. Construction Vehicle Fuel $800.00 Month 8 $6,400
f. Construction Inspector Equipment (Cell Phone/Internet Access) $55.00 Month 8 $440

2. Miscellaeous Expenses
a. Postage/Overnight $50.00 EACH $0
b. Printing $0.50 EACH $0

GRAND TOTAL TRAVEL & MISCELLANEOUS EXPENSES (FIELD) NOT-TO-EXCEED $14,459
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Cal -Tech Testing, Inc.                
•  Engineering 

•  Geotechnical                     

 

 

P.O. Box 1625 • Lake City, FL 32056   

Tel. (386) 755-3633 • Fax (386) 752-5456 
 

2907 Spring Glen Road, Jacksonville, FL 32207     

Tel. (904) 381-8901 • Fax (904) 381-8902   

 

             

     

 

 

LABORATORIES 

 

 

February 16, 2026 

 

 

Subject: Quality Assurance Testing for the Commercial Apron Expansion at the 

Gainesville Regional Airport 

 

 

 

Kelli Piercy 

AECOM 

7650 W. Courtney Campbell Causeway 

Tampa, Fl. 33607 

 

 

Cal-Tech Testing, Inc. is pleased to provide AECOM with this cost proposal to perform 

quality assurance testing for the subject project located in Gainesville, Florida. The 

proposed testing scope has been broken down by the bid schedule. Thank you for this 

opportunity, and we look forward to continuing our working relationship with AECOM. 

 

 

 

Thank you, 

 

 

 

Chad Day 

QC Manager/Field Services Director 

 

   



DESCRIPTION OF SERVICES UNIT UNIT ESTIMATED COST

PRICE QUANTITY

Proctor w/Soil Classification EA $180.00 3.0 $540.00

Base LBR EA $350.00 1.0 $350.00

Density Tests EA $22.50 75.0 $1,687.50

Concrete Beams Per Set $125.00 0.0 $0.00

Concrete Cylinders Per Set $125.00 0.0 $0.00

Sub-total $2,577.50

Field Testing & Inspection Services

Earthwork Technician HR $70.00 125.0 $8,750.00

Concrete Technician HR $75.00 0.0 $0.00

Asphalt Plant QA HR $90.00 10.0 $900.00

Asphalt Roadway QA HR $75.00 10.0 $750.00

Subtotal $10,400.00

Engineer Review HR $150.00 4.5 $675.00

Clerical/Adminisration HR $65.00 18.5 $1,202.50

Subtotal  $1,877.50

Total = $14,855.00

Management / Administration Services

CAL-TECH TESTING, INC.

Gainesville Regional Airport

February 16, 2026

Laboratory Testing Services

Commercial Apron Expansion

BASE BID

Gainesville, Florida



DESCRIPTION OF SERVICES UNIT UNIT ESTIMATED COST

PRICE QUANTITY

Proctor w/Soil Classification EA $180.00 1.0 $180.00

Base LBR EA $350.00 1.0 $350.00

Density Tests EA $22.50 11.0 $247.50

Concrete Beams Per Set $125.00 0.0 $0.00

Concrete Cylinders Per Set $125.00 0.0 $0.00

Sub-total $777.50

Field Testing & Inspection Services

Earthwork Technician HR $70.00 20.0 $1,400.00

Concrete Technician HR $75.00 0.0 $0.00

Asphalt Plant QA HR $90.00 84.0 $7,560.00

Asphalt Roadway QA HR $75.00 74.0 $5,550.00

Subtotal $14,510.00

Engineer Review HR $150.00 6.0 $900.00

Clerical/Adminisration HR $65.00 4.8 $312.00

Subtotal  $1,212.00

Total = $16,499.50

Management / Administration Services

CAL-TECH TESTING, INC.

Gainesville Regional Airport

February 16, 2026

Laboratory Testing Services

Commercial Apron Expansion

BASE BID 2A

Gainesville, Florida



DESCRIPTION OF SERVICES UNIT UNIT ESTIMATED COST

PRICE QUANTITY

Proctor w/Soil Classification EA $180.00 1.0 $180.00

Base LBR EA $350.00 1.0 $350.00

Density Tests EA $22.50 8.0 $180.00

Concrete Beams Per Set $125.00 12.0 $1,500.00

Concrete Cylinders Per Set $125.00 22.0 $2,750.00

Sub-total $4,960.00

Field Testing & Inspection Services

Earthwork Technician HR $70.00 14.0 $980.00

Concrete Technician HR $75.00 84.0 $6,300.00

Asphalt Plant QA HR $90.00 0.0 $0.00

Asphalt Roadway QA HR $75.00 0.0 $0.00

Subtotal $7,280.00

Engineer Review HR $150.00 9.5 $1,425.00

Clerical/Adminisration HR $65.00 21.0 $1,365.00

Subtotal  $2,790.00

Total = $15,030.00

Management / Administration Services

CAL-TECH TESTING, INC.

Gainesville Regional Airport

February 16, 2026

Laboratory Testing Services

Commercial Apron Expansion

BASE BID 2B

Gainesville, Florida



DESCRIPTION OF SERVICES UNIT UNIT ESTIMATED COST

PRICE QUANTITY

Proctor w/Soil Classification EA $180.00 1.0 $180.00

Base LBR EA $350.00 1.0 $350.00

Density Tests EA $22.50 10.0 $225.00

Concrete Beams Per Set $125.00 0.0 $0.00

Concrete Cylinders Per Set $125.00 0.0 $0.00

Sub-total $755.00

Field Testing & Inspection Services

Earthwork Technician HR $70.00 14.0 $980.00

Concrete Technician HR $75.00 0.0 $0.00

Asphalt Plant QA HR $90.00 36.0 $3,240.00

Asphalt Roadway QA HR $75.00 36.0 $2,700.00

Subtotal $6,920.00

Engineer Review HR $150.00 3.5 $525.00

Clerical/Adminisration HR $65.00 3.5 $227.50

Subtotal  $752.50

Total = $8,427.50

Management / Administration Services

CAL-TECH TESTING, INC.

Gainesville Regional Airport

February 16, 2026

Laboratory Testing Services

Commercial Apron Expansion

BASE BID 3A

Gainesville, Florida



DESCRIPTION OF SERVICES UNIT UNIT ESTIMATED COST

PRICE QUANTITY

Proctor w/Soil Classification EA $180.00 1.0 $180.00

Base LBR EA $350.00 1.0 $350.00

Density Tests EA $22.50 10.0 $225.00

Concrete Beams Per Set $125.00 3.0 $375.00

Concrete Cylinders Per Set $125.00 0.0 $0.00

Sub-total $1,130.00

Field Testing & Inspection Services

Earthwork Technician HR $70.00 14.0 $980.00

Concrete Technician HR $75.00 30.0 $2,250.00

Asphalt Plant QA HR $90.00 0.0 $0.00

Asphalt Roadway QA HR $75.00 0.0 $0.00

Subtotal $3,230.00

Engineer Review HR $150.00 3.5 $525.00

Clerical/Adminisration HR $65.00 7.5 $487.50

Subtotal  $1,012.50

Total = $5,372.50

Management / Administration Services

CAL-TECH TESTING, INC.

Gainesville Regional Airport

February 16, 2026

Laboratory Testing Services

Commercial Apron Expansion

BASE BID 3B

Gainesville, Florida



DESCRIPTION OF SERVICES UNIT UNIT ESTIMATED COST

PRICE QUANTITY

Proctor w/Soil Classification EA $180.00 2.0 $360.00

Base LBR EA $350.00 0.0 $0.00

Density Tests EA $22.50 10.0 $225.00

Concrete Beams Per Set $125.00 1.0 $125.00

Concrete Cylinders Per Set $125.00 3.0 $375.00

Sub-total $1,085.00

Field Testing & Inspection Services

Earthwork Technician HR $70.00 20.0 $1,400.00

Concrete Technician HR $75.00 24.0 $1,800.00

Asphalt Plant QA HR $90.00 0.0 $0.00

Asphalt Roadway QA HR $75.00 0.0 $0.00

Subtotal $3,200.00

Engineer Review HR $150.00 4.0 $600.00

Clerical/Adminisration HR $65.00 7.5 $487.50

Subtotal  $1,087.50

Total = $5,372.50

Management / Administration Services

CAL-TECH TESTING, INC.

Gainesville Regional Airport

February 16, 2026

Laboratory Testing Services

Commercial Apron Expansion

ADDITIVE ALTERNATE 1

Gainesville, Florida
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605 Suwannee Street 

Tallahassee, FL  32399-0450 
JARED W. PERDUE, P.E. 

SECRETARY 

 

1 

April 03, 2026 
  
  
Jeff Blazowski, Vice President Transportation Lead 
AECOM TECHNICAL SERVICES, INC. 
7650 West Courtney Campbell 
Causeway, Suite 700 
Tampa, FL 33607 
jeff.blazowski@aecom.com 
  
Dear Mr. Blazowski: 
  
The Florida Department of Transportation has reviewed your application for prequalification 
package and determined that the data submitted is adequate to technically prequalify your firm 
for the following professional services types of work per Rule 14-75, F.A.C.: 
  
  
2.0 - Project Development & Environmental (PD&E) Studies 

  
3.1 - Minor Highway Design 
3.2 - Major Highway Design 
3.3 - Controlled Access Highway Design 

  
4.1.1 - Miscellaneous Structures 
4.1.2 - Minor Bridge Design 
4.2.1 - Major Bridge Design - Concrete 
4.2.2 - Major Bridge Design - Steel 
4.2.3 - Major Bridge Design - Segmental 
4.3.1 - Complex Bridge Design - Concrete 
4.3.2 - Complex Bridge Design - Steel 

  
5.1 - Conventional Bridge Inspection 
5.3 - Complex Bridge Inspection 
5.4 - Bridge Load Rating 

  
6.1 - Traffic Engineering Studies 
6.2 - Traffic Signal Timing 
6.3.1 - Intelligent Transportation Systems Analysis and Design 
6.3.2 - Intelligent Transportation Systems Implementation 
6.3.3 - Intelligent Transportation Traffic Engineering Systems Communications 
6.3.4 - Intelligent Transportation Systems Software Development 

  
7.1 - Signing, Pavement Marking and Channelization 
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7.2 - Lighting 
7.3 - Signalization 

  
9.1 - Soil Exploration 
9.4.1 - Standard Foundation Studies 

  
10.1 - Roadway Construction Engineering Inspection 
10.3 - Construction Materials Inspection 
10.4 - Minor Bridge & Miscellaneous Structures CEI 
10.5.1 - Major Bridge CEI - Concrete 
10.5.2 - Major Bridge CEI - Steel 

  
11.0 - Engineering Contract Administration and Management 

  
13.3 - Policy Planning 
13.4 - Systems Planning 
13.5 - Subarea/Corridor Planning 
13.6 - Land Planning/Engineering 
13.7 - Transportation Statistics 

  
14.0 - Architect 

  
15.0 - Landscape Architect 

  
21.0 - Acquisition, Negotiation, Closing, and Order of Taking 

  
24.0 - Acquisition Relocation Assistance 

  
25.0 - Right of Way Clearing and Leasing 

  
Your firm is now technically prequalified with the Department for Professional Services in the 
above referenced work types. The overhead audit has been accepted, and your firm may pursue 
projects in the referenced work types with fees of any dollar amount. This status shall be valid 
until April 02, 2027, for contracting purposes. 
  

Approved Rates 

Home 
Overhead 

Field 
Overhead 

Facilities 
Capital Cost 

of Money 
(FCCM) 

Premium 
Overtime 

Home 
Direct 

Expense 

Field 
Direct 

Expense 

Published 
Fee 

Schedule 

119.05% 103.86% 0.000% Excluded 11.34% 11.86% No 

 
*Rent and utilities excluded from field office rate. These costs will be directly reimbursed on 
contracts that require the consultant to provide field office. 
  
  
Per Title 23, U.S. Code 112, there are restrictions on sharing indirect cost rates. Refer to 
Code for additional information. 
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Should you have any questions, please feel free to contact me by email at 
FDOT.PSPrequalification@dot.state.fl.us. 
  
  
Sincerely, 

  
Naveen Elamurugu 
Professional Services Qualification Administrator 
NE 
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F E D E R A L  C O N T R A C T  P R O V I S I O N S  F O R  A / E  A G R E E M E N T S  

 

A L L  R E F E R E N C E S  M A D E  H E R E I N  T O  “ C O N T R A C T O R ” ,  “ P R I M E  C O N T R A C T O R ” ,  

“ B I D D E R ” ,  “ O F F E R O R ” ,  A N D  “ A P P L I C A N T ”  S H A L L  P E R T A I N  T O  T H E  

A R C H I T E C T / E N G I N E E R  ( A / E ) .    

A L L  R E F E R E N C E S  M A D E  H E R E I N  T O  “ S U B C O N T R A C T O R ” ,  “ S U B - T I E R  C O N T R A C T O R ”  

O R  “ L O W E R  T I E R  C O N T R A C T O R ”  S H A L L  P E R T A I N  T O  A N Y  S U B C O N S U L T A N T  U N D E R  

C O N T R A C T  W I T H  T H E  A / E .  

A L L  R E F E R E N C E S  M A D E  H E R E I N  T O  “ S P O N S O R ”  A N D  “ O W N E R ”  S H A L L  P E R T A I N  T O  

T H E  S T A T E ,  C I T Y ,  A I R P O R T  A U T H O R I T Y  O R  O T H E R  P U B L I C  E N T I T Y  E X E C U T I N G  

C O N T R A C T S  W I T H  T H E  A / E .  
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PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING $25,000 

DEBARMENT AND SUSPENSION .................................................................................................................. 11 

 

 

PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING $100,000 

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS ................................................ 12 
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PROVISIONS APPLICABLE TO ALL CONTRACTS 

ACCESS TO RECORDS AND REPORTS 

Reference: 2 CFR § 200.334 
2 CFR § 200.337 
FAA Order 5100.38 

The Contractor must maintain an acceptable cost accounting system. The Contractor agrees to provide 
the Owner, the Federal Aviation Administration and the Comptroller General of the United States or any 
of their duly authorized representatives access to any books, documents, papers and records of the 
Contractor which are directly pertinent to the specific contract for the purpose of making audit, 
examination, excerpts and transcriptions. The Contractor agrees to maintain all books, records and 
reports required under this contract for a period of not less than three years after final payment is made 
and all pending matters are closed. 

 

CIVIL RIGHTS – GENERAL 

Reference: 49 USC § 47123 

In all its activities within the scope of its airport program, the Contractor agrees to comply with 
pertinent statutes, Executive Orders, and such rules as identified in Title VI List of Pertinent 
Nondiscrimination Acts and Authorities to ensure that no person shall, on the grounds of race, color, 
national origin, creed, sex, age, or disability be excluded from participating in any activity conducted 
with or benefiting from Federal assistance.  

This provision is in addition to that required by Title VI of the Civil Rights Act of 1964. 

 
CIVIL RIGHTS – TITLE VI ASSURANCE 

Reference: 49 USC § 47123 
  FAA Order 1400.11 

Title VI Solicitation Notice 

As a condition of a grant award, the Sponsor shall demonstrate that it complies with the provisions 
of Title VI of the Civil Rights Act of 1964 (42 U.S.C. §§ 2000d et seq) and implementing regulations 
(49 CFR part 21) including amendments thereto, the Airport and Airway Improvement Act of 1982 
(49 U.S.C. § 47123), the Age Discrimination Act of 1975 (42 U.S.C. 6101 et seq.), Section 504 of the 
Rehabilitation Act of 1973 (29 U.S.C. § 794 et seq.), the Americans with Disabilities Act of 1990 (42 
U.S.C. § 12101, et seq.), U.S. Department of Transportation and Federal Aviation Administration 
(FAA) Assurances, and other relevant civil rights statutes, regulations, or authorities, including any 
amendments or updates thereto. This may include, as applicable, providing a current Title VI 
Program Plan to the FAA for approval, in the format and according to the timeline required by the 
FAA, and other information about the communities that will be benefited and impacted by the 
project. A completed FAA Title VI Pre-Grant Award Checklist is required for every grant application, 
unless excused by the FAA. The Sponsor shall affirmatively ensure that when carrying out any 
project supported by this grant that it complies with all federal nondiscrimination and civil rights 
laws based on race, color, national origin, sex, creed, age, disability, genetic information, in 
consideration for federal financial assistance. The Department’s and FAA’s Office of Civil Rights may 
provide resources and technical assistance to recipients to ensure full and sustainable compliance 
with Federal civil rights requirements. Failure to comply with civil rights requirements will be 
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considered a violation of the agreement or contract and be subject to any enforcement action as 
authorized by law. 

 

Title VI List of Pertinent Nondiscrimination Acts and Authorities 

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”) agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to: 

 Title VI of the Civil Rights Act of 1964 (42 USC § 2000d et seq., 78 stat. 252) (prohibits 
discrimination on the basis of race, color, national origin); 

 49 CFR part 21 (Non-discrimination in Federally-Assisted programs of the Department of 
Transportation—Effectuation of Title VI of the Civil Rights Act of 1964) including amendments 
thereto; 

 The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42 USC § 
4601) (prohibits unfair treatment of persons displaced or whose property has been acquired 
because of Federal or Federal-aid programs and projects); 

 Section 504 of the Rehabilitation Act of 1973 (29 USC § 794 et seq.), as amended (prohibits 
discrimination on the basis of disability); and 49 CFR part 27 (Nondiscrimination on the Basis of 
Disability in Programs or Activities Receiving Federal Financial Assistance); 

 The Age Discrimination Act of 1975, as amended (42 USC § 6101 et seq.) (prohibits 
discrimination on the basis of age); 

 Airport and Airway Improvement Act of 1982 (49 USC § 47123), as amended (prohibits 
discrimination based on race, creed, color, national origin, or sex); 

 The Civil Rights Restoration Act of 1987 (PL 100-259) (broadened the scope, coverage and 
applicability of Title VI of the Civil Rights Act of 1964, the Age Discrimination Act of 1975 and 
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 
“programs or activities” to include all of the programs or activities of the Federal-aid recipients, 
sub-recipients and contractors, whether such programs or activities are Federally funded or 
not); 

 Titles II and III of the Americans with Disabilities Act of 1990 (42 USC § 12101, et seq) (prohibit 
discrimination on the basis of disability in the operation of public entities, public and private 
transportation systems, places of public accommodation, and certain testing entities) as 
implemented by U.S. Department of Transportation regulations at 49 CFR parts 37 and 38; 

 Title IX of the Education Amendments of 1972, as amended, which prohibits you from 
discriminating because of sex in education programs or activities (20 USC § 1681, et seq). 

Nondiscrimination Requirements / Title VI Clauses for Compliance 

Compliance with Nondiscrimination Requirements: 

During the performance of this contract, the Contractor, for itself, its assignees, and successors in 
interest (hereinafter referred to as the “Contractor”) agrees as follows: 

1. Compliance with Regulations:  The Contractor (hereinafter includes consultants) will comply 
with the Title VI List of Pertinent Nondiscrimination Acts and Authorities, as they may be 
amended from time to time, which are herein incorporated by reference and made a part of this 
contract. 
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2. Nondiscrimination:  The Contractor, with regard to the work performed by it during the 
contract, will not discriminate on the grounds of race, color, national origin, creed, sex, age, or 
disability in the selection and retention of subcontractors, including procurements of materials 
and leases of equipment.  The Contractor will not participate directly or indirectly in the 
discrimination prohibited by the Nondiscrimination Acts and Authorities, including employment 
practices when the contract covers any activity, project, or program set forth in Appendix B of 
49 CFR part 21 including amendments thereto. 

3. Solicitations for Subcontracts, including Procurements of Materials and Equipment:  In all 
solicitations, either by competitive bidding or negotiation made by the Contractor for work to be 
performed under a subcontract, including procurements of materials, or leases of equipment, 
each potential subcontractor or supplier will be notified by the Contractor of the contractor’s 
obligations under this contract and the Nondiscrimination Acts and Authorities on the grounds 
of race, color, or national origin. 

4. Information and Reports:  The Contractor will provide all information and reports required by 
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its 
books, records, accounts, other sources of information, and its facilities as may be determined 
by the Sponsor or the Federal Aviation Administration to be pertinent to ascertain compliance 
with such Nondiscrimination Acts and Authorities and instructions.  Where any information 
required of a contractor is in the exclusive possession of another who fails or refuses to furnish 
the information, the Contractor will so certify to the Sponsor or the Federal Aviation 
Administration, as appropriate, and will set forth what efforts it has made to obtain the 
information. 

5. Sanctions for Noncompliance:  In the event of a Contractor’s noncompliance with the non-
discrimination provisions of this contract, the Sponsor will impose such contract sanctions as it 
or the Federal Aviation Administration may determine to be appropriate, including, but not 
limited to: 

a. Withholding payments to the Contractor under the contract until the Contractor 
complies; and/or 

b. Cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions:  The Contractor will include the provisions of paragraphs one 
through six in every subcontract, including procurements of materials and leases of equipment, 
unless exempt by the Acts, the Regulations, and directives issued pursuant thereto.  The 
Contractor will take action with respect to any subcontract or procurement as the Sponsor or 
the Federal Aviation Administration may direct as a means of enforcing such provisions including 
sanctions for noncompliance.  Provided, that if the Contractor becomes involved in, or is 
threatened with litigation by a subcontractor, or supplier because of such direction, the 
Contractor may request the Sponsor to enter into any litigation to protect the interests of the 
Sponsor.  In addition, the Contractor may request the United States to enter into the litigation to 
protect the interests of the United States. 
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PROHIBITION ON CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR 
EQUIPMENT 

Reference:   2 CFR § 200, Appendix II(K) 
2 CFR § 200.216 

Contractor and Subcontractor agree to comply with mandatory standards and policies relating to use 
and procurement of certain telecommunications and video surveillance services or equipment in 
compliance with the National Defense Authorization Act [Public Law 115-232 § 889(f)(1)]. 

 

FEDERAL FAIR LABOR STANDARDS ACT (FEDERAL MINIMUM WAGE) 

Reference: 29 USC § 201, et seq 
2 CFR § 200.430 

All contracts and subcontracts that result from this solicitation incorporate by reference the provisions 
of 29 CFR Part 201, et seq, the Federal Fair Labor Standards Act (FLSA), with the same force and effect as 
if given in full text.  The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor 
standards for full and part-time workers. 

The Contractor has full responsibility to monitor compliance to the referenced statute or regulation.  
The Contractor must address any claims or disputes that arise from this requirement directly with the 
U.S. Department of Labor – Wage and Hour Division. 

 

OCCUPATIONAL SAFETY AND HEALTH ACT OF 1970 

Reference: 20 CFR Part 1910 

All contracts and subcontracts that result from this solicitation incorporate by reference the 
requirements of 29 CFR Part 1910 with the same force and effect as if given in full text.  The employer 
must provide a work environment that is free from recognized hazards that may cause death or serious 
physical harm to the employee. The employer retains full responsibility to monitor its compliance and 
their subcontractor’s compliance with the applicable requirements of the Occupational Safety and 
Health Act of 1970 (29 CFR Part 1910).  The employer must address any claims or disputes that pertain 
to a referenced requirement directly with the U.S. Department of Labor – Occupational Safety and 
Health Administration. 

 

RIGHT TO INVENTIONS 

Reference:  2 CFR Part 200, Appendix II(F) 
37 CFR Part 401 

Contracts or agreements that include the performance of experimental, developmental, or research 
work must provide for the rights of the Federal Government and the Owner in any resulting invention as 
established by 37 CFR part 401, Rights to Inventions Made by Non-profit Organizations and Small 
Business Firms under Government Grants, Contracts, and Cooperative Agreements.  This contract 
incorporates by reference the patent and inventions rights as specified within 37 CFR § 401.14.  
Contractor must include this requirement in all sub-tier contracts involving experimental, 
developmental, or research work. 
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SEISMIC SAFETY 

Reference:  49 CFR Part 41 

In the performance of design services, the Consultant agrees to furnish a building design and associated 
construction specification that conform to a building code standard that provides a level of seismic 
safety substantially equivalent to standards as established by the National Earthquake Hazards 
Reduction Program (NEHRP).  Local building codes that model their building code after the current 
version of the International Building Code (IBC) meet the NEHRP equivalency level for seismic safety.  At 
the conclusion of the design services, the Consultant agrees to furnish the Owner a “certification of 
compliance” that attests conformance of the building design and the construction specifications with 
the seismic standards of NEHRP or an equivalent building code. 

 

TAX DELINQUENCY AND FELONY CONVICTIONS 

Reference: Section 8113 of the Consolidated Appropriations Act, 2022 (P.L. 117-103) and similar 
provisions in subsequent appropriations acts 

DOT Order 4200.6 – Appropriations Act Requirements for Procurement and Non-
Procurement Regarding Tax Delinquency and Felony Convictions 

The Contractor certifies: 

1) It is not a corporation that has any unpaid Federal tax liability that has been assessed, for which 
all judicial and administrative remedies have been exhausted or have lapsed, and that is not 
being paid in a timely manner pursuant to an agreement with the authority responsible for 
collecting the tax liability. A tax delinquency is any unpaid Federal tax liability that has been 
assessed, for which all judicial and administrative remedies have been exhausted, or have 
lapsed, and that is not being paid in a timely manner pursuant to an agreement with the 
authority responsible for collecting the tax liability. 

2) It is not a corporation that was convicted of a criminal violation under any Federal law within 
the preceding 24 months.  A felony conviction is a conviction within the preceding twenty four 
(24) months of a felony criminal violation under any Federal law and includes conviction of an 
offense defined in a section of the U.S. Code that specifically classifies the offense as a felony 
and conviction of an offense that is classified as a felony under 18 USC § 3559. 

The Contractor agrees to incorporate the above certification in all lower tier subcontracts. 

 

TRADE RESTRICTION CERTIFICATION 

Reference:  49 USC § 50104 
49 CFR Part 30 

By submission of an offer, the Offeror certifies that with respect to this solicitation and any resultant 
contract, the Offeror: 

1) is not owned or controlled by one or more citizens of a foreign country included in the list of 
countries that discriminate against U.S. firms as published by the Office of the United States Trade 
Representative (USTR); 

2) has not knowingly entered into any contract or subcontract for this project with a person that is a 
citizen or national of a foreign country included on the list of countries that discriminate against U.S. 
firms as published by the USTR; and 
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3) has not entered into any subcontract for any product to be used on the Federal project that is 
produced in a foreign country included on the list of countries that discriminate against U.S. firms 
published by the USTR. 

This certification concerns a matter within the jurisdiction of an agency of the United States of America 
and the making of a false, fictitious, or fraudulent certification may render the maker subject to 
prosecution under Title 18 USC § 1001. 

The Offeror/Contractor must provide immediate written notice to the Owner if the Offeror/Contractor 
learns that its certification or that of a subcontractor was erroneous when submitted or has become 
erroneous by reason of changed circumstances.  The Contractor must require subcontractors provide 
immediate written notice to the Contractor if at any time it learns that its certification was erroneous by 
reason of changed circumstances. 

Unless the restrictions of this clause are waived by the Secretary of Transportation in accordance with 
49 CFR § 30.17, no contract shall be awarded to an Offeror or subcontractor: 

1) who is owned or controlled by one or more citizens or nationals of a foreign country included on the 
list of countries that discriminate against U.S. firms published by the USTR; or 

2) whose subcontractors are owned or controlled by one or more citizens or nationals of a foreign 
country on such USTR list; or 

3) who incorporates in the public works project any product of a foreign country on such USTR list. 

Nothing contained in the foregoing shall be construed to require establishment of a system of records in 
order to render, in good faith, the certification required by this provision.  The knowledge and 
information of a contractor is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 

The Offeror agrees that, if awarded a contract resulting from this solicitation, it will incorporate this 
provision for certification without modification in all lower tier subcontracts. The Contractor may rely on 
the certification of a prospective subcontractor that it is not a firm from a foreign country included on 
the list of countries that discriminate against U.S. firms as published by USTR, unless the Offeror has 
knowledge that the certification is erroneous. 

This certification is a material representation of fact upon which reliance was placed when making an 
award.  If it is later determined that the Contractor or subcontractor knowingly rendered an erroneous 
certification, the Federal Aviation Administration (FAA) may direct through the Owner cancellation of 
the contract or subcontract for default at no cost to the Owner or the FAA. 

 

VETERAN’S PREFERENCE 

Reference:  49 USC § 47112(c) 

In the employment of labor (excluding executive, administrative, and supervisory positions), the 
Contractor and all sub-tier contractors must give preference to covered veterans as defined within 49 
U.S.C. § 47112.  Covered veterans include Vietnam-era veterans, Persian Gulf veterans, Afghanistan-
Iraq war veterans, disabled veterans, and small business concerns (as defined by 15 U.S.C. § 632) 
owned and controlled by disabled veterans.  This preference only applies when there are covered 
veterans readily available and qualified to perform the work to which the employment relates. 
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PROHIBITION OF COVERED UNMANNED AIRCRAFT SYSTEMS (UAS) 

Reference:  FAA Reauthorization Act of 204 (Public Law 118-63), Section 936 
  49 USC § 44801 note 

The Bidder or Offeror certifies that they are aware of and comply with relevant Federal statutes and 
regulations, including those from the Federal Aviation Administration (FAA), for operating unmanned 
aircraft systems (UAS) in accordance, and in compliance with all related requirements in the FAA 
Reauthorization Act of 2024 (Public Law 118-63), section 936 (49 U.S.C. § 44801 note).  

Contractor warrants that all UAS operations will be conducted in full compliance with all applicable 
Federal Aviation Administration (FAA) regulations, including but not limited to 14 CFR Part 107, and 
any other applicable local, state, or Federal laws and regulations.  

Sponsors and subgrant recipients cannot use AIP grant funds to enter into, extend, or renew a contract  
related to covered unmanned aircraft systems (UAS). This includes both procurement and operational 
contracts, as well as contracts with entities that operate such systems. 

 

PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING $10,000 

TERMINATION OF CONTRACT 

Reference:  2 CFR Part 200, Appendix II(B) 
FAA Advisory Circular 150/5370-10, Section 80-09 

Termination for Convenience (Professional Services) 

The Owner may, by written notice to the Consultant, terminate this Agreement for its convenience 
and without cause or default on the part of Consultant. Upon receipt of the notice of termination, 
except as explicitly directed by the Owner, the Contractor must immediately discontinue all services 
affected. 

Upon termination of the Agreement, the Consultant must deliver to the Owner all data, surveys, 
models, drawings, specifications, reports, maps, photographs, estimates, summaries, and other 
documents and materials prepared by the Engineer under this contract, whether complete or 
partially complete. 

Owner agrees to make just and equitable compensation to the Consultant for satisfactory work 
completed up through the date the Consultant receives the termination notice.  Compensation will 
not include anticipated profit on non-performed services. 

Owner further agrees to hold Consultant harmless for errors or omissions in documents that are 
incomplete as a result of the termination action under this clause. 

Termination for Cause (Professional Services) 

Either party may terminate this Agreement for cause if the other party fails to fulfill its obligations 
that are essential to the completion of the work per the terms and conditions of the Agreement. The 
party initiating the termination action must allow the breaching party an opportunity to dispute or 
cure the breach. 

The terminating party must provide the breaching party seven (7) days advance written notice of its 
intent to terminate the Agreement. The notice must specify the nature and extent of the breach, the 
conditions necessary to cure the breach, and the effective date of the termination action.  The rights 
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and remedies in this clause are in addition to any other rights and remedies provided by law or 
under this agreement. 

a) Termination by Owner: The Owner may terminate this Agreement for cause in whole or in part, 
for the failure of the Consultant to: 

1. Perform the services within the time specified in this contract or by Owner approved 
extension; 

2. Make adequate progress so as to endanger satisfactory performance of the Project; or 

3. Fulfill the obligations of the Agreement that are essential to the completion of the Project. 

Upon receipt of the notice of termination, the Consultant must immediately discontinue all services 
affected unless the notice directs otherwise.  Upon termination of the Agreement, the Consultant 
must deliver to the Owner all data, surveys, models, drawings, specifications, reports, maps, 
photographs, estimates, summaries, and other documents and materials prepared by the Engineer 
under this contract, whether complete or partially complete. 

Owner agrees to make just and equitable compensation to the Consultant for satisfactory work 
completed up through the date the Consultant receives the termination notice.  Compensation will 
not include anticipated profit on non-performed services. 

Owner further agrees to hold Consultant harmless for errors or omissions in documents that are 
incomplete as a result of the termination action under this clause. 

If, after finalization of the termination action, the Owner determines the Consultant was not in 
default of the Agreement, the rights and obligations of the parties shall be the same as if the Owner 
issued the termination for the convenience of the Owner. 

b) Termination by Consultant: The Consultant may terminate this Agreement for cause in whole or 
in part, if the Owner: 

1. Defaults on its obligations under this Agreement; 

2. Fails to make payment to the Consultant in accordance with the terms of this Agreement; 

3. Suspends the project for more than one hundred eighty (180) days due to reasons beyond 
the control of the Consultant. 

Upon receipt of a notice of termination from the Consultant, Owner agrees to cooperate with 
Consultant for the purpose of terminating the agreement or portion thereof, by mutual consent.  If 
Owner and Consultant cannot reach mutual agreement on the termination settlement, the 
Consultant may, without prejudice to any rights and remedies it may have, proceed with 
terminating all or parts of this Agreement based upon the Owner’s breach of the contract. 

In the event of termination due to Owner breach, the Consultant is entitled to invoice Owner and to 
receive full payment for all services performed or furnished in accordance with this Agreement and 
all justified reimbursable expenses incurred by the Consultant through the effective date of 
termination action. Owner agrees to hold Consultant harmless for errors or omissions in documents 
that are incomplete as a result of the termination action under this clause. 
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PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING $15,000 

DISTRACTED DRIVING 

Reference:   Executive Order 13513 
DOT Order 3902.10 

In accordance with Executive Order 13513, “Federal Leadership on Reducing Text Messaging While 
Driving”, (10/1/2009) and DOT Order 3902.10, “Text Messaging While Driving”, (12/30/2009), the 
Federal Aviation Administration encourages recipients of Federal grant funds to adopt and enforce 
safety policies that decrease crashes by distracted drivers, including policies to ban text messaging while 
driving when performing work related to a grant or subgrant. 

In support of this initiative, the Owner encourages the Contractor to promote policies and initiatives for 
its employees and other work personnel that decrease crashes by distracted drivers, including policies 
that ban text messaging while driving motor vehicles while performing work activities associated with 
the project.  The Contractor must include the substance of this clause in all sub-tier contracts exceeding 
$15,000 that involve driving a motor vehicle in performance of work activities associated with the 
project. 

 

PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING $25,000 

DEBARMENT AND SUSPENSION 

Reference: 2 CFR Part 180 (Subpart B) 
2 CFR Part 200, Appendix II(H) 
2 CFR Part 1200 
DOT Order 4200.5 
Executive Orders 12549 and 12689 

Certification of Offeror/Bidder Regarding Debarment 

By submitting a bid/proposal under this solicitation, the bidder or offeror certifies that neither it nor 
its principals are presently debarred or suspended by any Federal department or agency from 
participation in this transaction. 

Certification of Lower Tier Contractors Regarding Debarment 

The successful bidder, by administering each lower tier subcontract that exceeds $25,000 as a 
“covered transaction”, must confirm each lower tier participant of a “covered transaction” under 
the project is not presently debarred or otherwise disqualified from participation in this federally-
assisted project.  The successful bidder will accomplish this by: 

1. Checking the System for Award Management at website:  http://www.sam.gov. 
2. Collecting a certification statement similar to the Certification of Offeror/Bidder Regarding 

Debarment, above. 
3. Inserting a clause or condition in the covered transaction with the lower tier contract. 

If the Federal Aviation Administration later determines that a lower tier participant failed to 
disclose to a higher tier participant that it was excluded or disqualified at the time it entered the 
covered transaction, the FAA may pursue any available remedies, including suspension and 
debarment of the non-compliant participant.  



Page 12 of 18  Updated  December 29, 2025  

PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING $100,000 

CONTRACT WORKHOURS AND SAFETY STANDARDS ACT REQUIREMENTS 

Reference: 2 CFR Part 200, Appendix II(E) 
29 CFR § 5.5(b) 
40 USC § 3702 
40 USC § 3704 

1. Overtime Requirements.   

No contractor or subcontractor contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic, 
including watchmen and guards, in any workweek in which he or she is employed on such work to work 
in excess of forty hours in such workweek unless such laborer or mechanic receives compensation at a 
rate not less than one and one-half times the basic rate of pay for all hours worked in excess of forty 
hours in such workweek. 

2. Violation; Liability for Unpaid Wages; Liquidated Damages.  

In the event of any violation of the clause set forth in paragraph (1) of this clause, the Contractor and 
any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor 
and subcontractor shall be liable to the United States (in the case of work done under contract for the 
District of Columbia or a territory, to such District or to such territory), for liquidated damages.  Such 
liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchmen and guards, employed in violation of the clause set forth in paragraph (1) of this clause, in the 
sum of $29 for each calendar day on which such individual was required or permitted to work in excess 
of the standard workweek of forty hours without payment of the overtime wages required by the clause 
set forth in paragraph (1) of this clause. 

3. Withholding for Unpaid Wages and Liquidated Damages. 

The Federal Aviation Administration (FAA) or the Owner shall upon its own action or upon written 
request of an authorized representative of the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by the contractor or subcontractor under any 
such contract or any other Federal contract with the same prime contractor, or any other federally-
assisted contract subject to the Contract Work Hours and Safety Standards Act, which is held by the 
same prime contractor, such sums as may be determined to be necessary to satisfy any liabilities of such 
contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth 
in paragraph (2) of this clause. 

4. Subcontractors.  

The Contractor or subcontractor shall insert in any subcontracts the clauses set forth in paragraphs (1) 
through (4) and also a clause requiring the subcontractor to include these clauses in any lower tier 
subcontracts.  The prime contractor shall be responsible for compliance by any subcontractor or lower 
tier subcontractor with the clauses set forth in paragraphs (1) through (4) of this clause. 
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LOBBYING AND INFLUENCING FEDERAL EMPLOYEES 

Reference: 31 USC § 1352 – Byrd Anti-Lobbying Amendment 
2 CFR Part 200, Appendix II(I) 
49 CFR Part 20, Appendix A 

Certification Regarding Lobbying 

The Bidder or Offeror certifies by signing and submitting this bid or proposal, to the best of his or 
her knowledge and belief, that: 

(1) No Federal appropriated funds have been paid or will be paid, by or on behalf of the Bidder or 
Offeror, to any person for influencing or attempting to influence an officer or employee of an 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress in connection with the awarding of any Federal contract, the making of any 
Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or modification of any Federal contract, 
grant, loan, or cooperative agreement. 

(2) If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in 
accordance with its instructions. 

(3) The undersigned shall require that the language of this certification be included in the award 
documents for all sub-awards at all tiers (including subcontracts, subgrants, and contracts under 
grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 
accordingly. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making or 
entering into this transaction imposed by 31 U.S.C. § 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 
for each such failure. 

 

PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING $150,000 

CLEAN AIR AND WATER POLLUTION CONTROL 

References: 2 CFR Part 200, Appendix II(G) 
42 USC § 7401, et seq 
33 USC § 1251, et seq 

Contractor agrees to comply with all applicable standards, orders, and regulations issued pursuant to 
the Clean Air Act (42 U.S.C. §§ 7401-7671q) and the Federal Water Pollution Control Act as amended 
(33 U.S.C. §§ 1251-1387). The Contractor agrees to report any violation to the Owner immediately upon 
discovery. The Owner assumes responsibility for notifying the Environmental Protection Agency (EPA) 
and the Federal Aviation Administration. 

The Contractor must include this requirement in all subcontracts that exceed $150,000. 
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PROVISIONS APPLICABLE TO CONTRACTS EXCEEDING $350,000 

BREACH OF CONTRACT TERMS 

Reference: 2 CFR Part 200, Appendix II(A) 

Any violation or breach of terms of this contract on the part of the Contractor or its subcontractors may 
result in the suspension or termination of this contract or such other action that may be necessary to 
enforce the rights of the parties of this agreement.  

Owner will provide Contractor written notice that describes the nature of the breach and corrective 
actions the Contractor must undertake in order to avoid termination of the contract.  Owner reserves 
the right to withhold payments to Contractor until such time the Contractor corrects the breach or the 
Owner elects to terminate the contract. The Owner’s notice will identify a specific date by which the 
Contractor must correct the breach.  Owner may proceed with termination of the contract if the 
Contractor fails to correct the breach by the deadline indicated in the Owner’s notice. 

The duties and obligations imposed by the Contract Documents and the rights and remedies available 
thereunder are in addition to, and not a limitation of, any duties, obligations, rights and remedies 
otherwise imposed or available by law. 

 

PROVISIONS APPLICABLE TO CONTRACTS CUMULATIVELY EXCEEDING $250,000 IN ONE YEAR 

DISADVANTAGED BUSINESS ENTERPRISE 

Reference: 49 CFR Part 26 
  49 USC § 47113 

Solicitation Language (Solicitations with a DBE Contract Goal) 

Bid Information Submitted as a matter of responsiveness: 

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good 
faith effort requirements of 49 CFR § 26.53. 

As a condition of responsiveness, the Bidder or Offeror must submit the following information 
with its proposal on the forms provided herein: 

1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will 
participate in the contract; 

2) A description of the work that each DBE firm will perform; 

3) The dollar amount of the participation of each DBE firm listed under (1); 

4) Written statement from Bidder or Offeror that attests their commitment to use the DBE 
firm(s) listed under (1) to meet the Owner’s project goal; 

5) Written confirmation from each listed DBE firm that it is participating in the contract in the 
kind and amount of work provided in the prime contractor's commitment; and 

6) If Bidder or Offeror cannot meet the advertised project DBE goal, evidence of good faith 
efforts undertaken by the Bidder or Offeror as described in appendix A to 49 CFR part 26 
including any amendments thereto. The documentation of good faith efforts must include 
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copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-
DBE subcontractor was selected over a DBE for work on the contract. 

Bid Information submitted as a matter of bidder responsibility: 

The Owner’s award of this contract is conditioned upon Bidder or Offeror satisfying the good 
faith effort requirements of 49 CFR § 26.53. 

As a condition of responsibility, every Bidder or Offeror must submit the following information 
on the forms provided herein within five days after bid opening. 

1) The names and addresses of Disadvantaged Business Enterprise (DBE) firms that will 
participate in the contract; 

2) A description of the work that each DBE firm will perform; 

3) The dollar amount of the participation of each DBE firm listed under (1); 

4) Written statement from Bidder or Offeror that attests their commitment to use the DBE 
firm(s) listed under (1) to meet the Owner’s project goal; 

5) Written confirmation from each listed DBE firm that it is participating in the contract in the 
kind and amount of work provided in the prime contractor's commitment; and 

6) If Bidder or Offeror cannot meet the advertised project DBE goal, evidence of good faith 
efforts undertaken by the Bidder or Offeror as described in appendix A to 49 CFR part 26 
including any amendments thereto. The documentation of good faith efforts must include 
copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-
DBE subcontractor was selected over a DBE for work on the contract. 

Bid Information requirements for negotiated procurement 

In a negotiated procurement, such as a procurement for professional services, the Sponsor may 
allow the bidder/offeror to make a contractually binding commitment to meet the goal at the time 
of bid submission or the presentation of initial proposals but provide the information required under 
the above responsiveness or responsibility procedures before the final selection for the contract is 
made by the recipient. 

Bid Information submitted for Design-Build projects 

In a design-build contracting situation, in which the Sponsor solicits proposals to design and build a 
project with minimal-project details at time of letting, the Sponsor may set a DBE goal that 
proposers must meet by submitting a DBE Open-Ended DBE Performance Plan (OEPP) with the 
proposal. The OEPP replaces the requirement to provide the information required in paragraph (b) 
of 49 CFR § 26.53 that applies to design-bid-build contracts. To be considered responsive, the OEPP 
must include a commitment to meet the goal and provide details of the types of subcontracting 
work or services (with projected dollar amount) that the proposer will solicit DBEs to perform. The 
OEPP must include an estimated time frame in which actual DBE subcontracts would be executed. 
Once the design-build contract is awarded, the recipient must provide ongoing monitoring and 
oversight to evaluate whether the design-builder is using good faith efforts to comply with the OEPP 
and schedule. The recipient and the design-builder may agree to make written revisions of the OEPP 
throughout the life of the project, e.g., replacing the type of work items the design-builder will 
solicit DBEs to perform and/or adjusting the proposed schedule, as long as the design-builder 
continues to use good faith efforts to meet the goal. 
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Solicitation Language (Solicitations with No DBE Contract Goal) 

The requirements of 49 CFR Part 26 including any amendments thereto apply to this contract. It is 
the policy of the Owner to practice nondiscrimination based on race, color, sex, or national origin 
in the award or performance of this contract. The Owner encourages participation by all firms 
qualifying under this solicitation regardless of business size or ownership.  

Prime Contracts (Contracts Covered by a DBE Program) 

Contract Assurance (49 CFR § 26.13) 

The Contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The Contractor shall carry out applicable 
requirements of 49 CFR Part 26, including any amendments thereto, in the award and 
administration of DOT-assisted contracts. Failure by the Contractor to carry out these requirements 
is a material breach of this contract, which may result in the termination of this contract or such 
other remedy as the recipient deems appropriate, which may include, but is not limited to: 

1) Withholding monthly progress payments; 

2) Assessing sanctions; 

3) Liquidated damages; and/or 

4) Disqualifying the Contractor from future bidding as non-responsible. 

Prompt Payment (49 CFR § 26.29) 

The prime contractor agrees to pay each subcontractor under this prime contract for satisfactory 
performance of its contract no later than thirty (30) calendar days from the receipt of each payment 
the prime contractor receives from Owner. The prime contractor agrees further to return retainage 
payments to each subcontractor within thirty (30) calendar days after the subcontractor’s work is 
satisfactorily completed. Any delay or postponement of payment from the above referenced time 
frame may occur only for good cause following written approval of the Owner. This clause applies to 
both DBE and non-DBE subcontractors. 

Termination of DBE Subcontracts (49 CFR § 26.53(f)) 

The prime contractor must not terminate a DBE subcontractor listed in response to the above 
Solicitation Language (Solicitations that include a Contract Goal) section (or an approved substitute 
DBE firm) without prior written consent of Owner. This includes, but is not limited to, instances in 
which the prime contractor seeks to perform work originally designated for a DBE subcontractor 
with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm. 

The prime contractor shall utilize the specific DBEs listed to perform the work and supply the 
materials for which each is listed unless the contractor obtains written consent from the Owner. 
Unless the Owner’s consent is provided, the prime contractor shall not be entitled to any payment 
for work or material unless it is performed or supplied by the listed DBE. 

The Owner may provide such written consent only if the Owner agrees, for reasons stated in the 
concurrence document, that the prime contractor has good cause to terminate the DBE firm. For 
purposes of this paragraph, good cause includes the circumstances listed in 49 CFR §26.53. 

Before transmitting to the Owner its request to terminate and/or substitute a DBE subcontractor, 
the prime contractor must give notice in writing to the DBE subcontractor, with a copy to the 
Owner, of its intent to request to terminate and/or substitute, and the reason for the request. 

The prime contractor must give the DBE five days to respond to the prime contractor's notice and 
advise the Owner and the contractor of the reasons, if any, why it objects to the proposed 
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termination of its subcontract and why the Owner should not approve the prime contractor's action. 
If required in a particular case as a matter of public necessity (e.g., safety), the Owner may provide a 
response period shorter than five days. 

In addition to post-award terminations, the provisions of this section apply to pre-award deletions 
of or substitutions for DBE firms put forward by offerors in negotiated procurements. 
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